



Republic of the Philippines
Province of Batangas
Municipality of Calatagan

BIDS AND AWARDS COMMITTEE

Tel.No./Fax No. 09172010917/ (043)213-3001

Standard Form Number : SF-INF-35
Revised on: July 28, 2004

September 4, 2020

**INVITATION TO APPLY FOR ELIGIBILITY AND TO BID
(INFRASTRUCTURE PROJECTS)**

The Municipal Government of Calatagan, Batangas, through its bids and Awards Committee (BAC), invites contractors registered with and classified by the Philippine Contractors Accreditation Board (PCAB) to apply for eligibility and if found eligible to bid for the hereunder project:

Name of Project : **(INF-POMP-013-2020) CONCRETING OF ROAD**
Location : **Brgy. Poblacion III, Calatagan, Batangas**
Brief Description : Subgrade Preparation A=210 sq.m
Aggregate Base Coarse V=38.43 cu.m Compacted Volume
V=46.12 cu.m loose volume
PCC Pavement V=51.24 cu.m A=256.20 sq.m
Source of Fund : : 20% Development Fund
Approved Budget For the Contract : **Php 494,978.40** (FOUR HUNDRED NINETY-FOUR THOUSAND NINE HUNDRED SEVENTY-EIGHT PESOS & 40/100)
Contract Duration : 60 c.d

Name of Project : **(INF-POMP-014-2020) CONCRETING OF ROAD**
Location : **Brgy. Bagong-Silang, Calatagan, Batangas**
Brief Description : Subgrade Preparation A=380 sq.m
Aggregate Base Coarse V=45.60 cu.m Compacted Volume
V=54.72 cu.m loose volume
PCC Pavement V=60.80 cu.m A=304.00 sq.m
Source of Fund : : 20% Development Fund
Approved Budget For the Contract : **Php 495,426.75** (FOUR HUNDRED NINETY-FIVE THOUSAND FOUR HUNDRED TWENTY-SIX PESOS & 75/100)
Contract Duration : 60 c.d

Name of Project : **(INF-POMP-015-2020) CONCRETING OF ROAD**
 Location : **Brgy. Tanagan**, Calatagan, Batangas
 Brief Description : Subgrade Preparation A=380 sq.m
 Aggregate Base Coarse V=45.60 cu.m Compacted Volume
 V=54.72 cu.m loose volume
 PCC Pavement V=60.80 cu.m A=304.00 sq.m
 Source of Fund : 20% Development Fund
 Approved Budget For the Contract : **Php 495,426.75** (FOUR HUNDRED NINETY-FIVE THOUSAND FOUR HUNDRED TWENTY-SIX PESOS & 75/100)
 Contract Duration : 60 c.d

Name of Project : **(INF-POMP-016-2020) CONCRETING OF ROAD**
 Location : **Brgy. Poblacion I**, Calatagan, Batangas
 Brief Description : Subgrade Preparation A=760 sq.m
 Aggregate Base Coarse V=91.20 cu.m Compacted Volume
 V=109.44 cu.m loose volume
 PCC Pavement V=121.60 cu.m A=608 sq.m
 Source of Fund : 20% Development Fund
 Approved Budget For the Contract : **Php 989,289.00** (NINE HUNDRED EIGHTY-NINE THOUSAND TWO HUNDRED EIGHTY-NINE PESOS)
 Contract Duration : 75 c.d

Name of Project : **(INF-POMP-017-2020) CONCRETING OF ROAD**
 Location : **Brgy. Quilitisan**, Calatagan, Batangas
 Brief Description : Subgrade Preparation A=760 sq.m
 Aggregate Base Coarse V=91.20 cu.m Compacted Volume
 V=109.44 cu.m loose volume
 PCC Pavement V=121.60 cu.m A=608 sq.m
 Source of Fund : 20% Development Fund
 Approved Budget For the Contract : **Php 989,289.00** (NINE HUNDRED EIGHTY-NINE THOUSAND TWO HUNDRED EIGHTY-NINE PESOS)
 Contract Duration : 75 c.d

Name of Project : **(INF-POMP-018-2020) CONCRETING OF ROAD**
 Location : **Brgy. Balibago**, Calatagan, Batangas
 Brief Description : Excavation/Dismantling of Existing Pavement, etc.
 Rehabilitation of Canal/Installation of culvert RCCP #18
 Subgrade Preparation A=210 sq.m
 Aggregate Base Coarse V=32.03 cu.m Compacted Volume
 V=38.43 cu.m loose volume
 PCC Pavement V=42.70 cu.m A=213.50 sq.m
 Source of Fund : 20% Development Fund
 Approved Budget For the Contract : **Php 988,136.18** (NINE HUNDRED EIGHTY-EIGHT THOUSAND ONE HUNDRED THIRTY-SIX PESOS & 18/100)
 Contract Duration : 75 c.d

Name of Project : **(INF-POMP-019-2020) CONCRETING OF ROAD**
Location : **Brgy. Balitoc, Calatagan, Batangas**
Brief Description : Subgrade Preparation A=576 sq.m
Aggregate Base Coarse V=72.00 cu.m Compacted Volume
V=86.40 cu.m loose volume
PCC Pavement V=96.00 cu.m A=480 sq.m
Source of Fund : 20% Development Fund
Approved Budget For the Contract : **Php 991,878.30** (NINE HUNDRED NINETY-ONE THOUSAND EIGHT HUNDRED SEVENTY-EIGHT PESOS & 30/100)
Contract Duration : 75 c.d

Name of Project : **(INF-POMP-020-2020) CONSTRUCTION OF MULTI-PURPOSE HALL PHASE II AT BRGY. CARLOSA**
Location : **Brgy. Carlota, Calatagan, Batangas**
Brief Description : Masonry, Concreting (V=19.98 cu.m), rebar, carpentry and painting works
Source of Fund : 20% Development Fund
Approved Budget For the Contract : **Php 991,431.87** (NINE HUNDRED NINETY-ONE THOUSAND FOUR HUNDRED THIRTY-ONE PESOS & 87/100)
Contract Duration : 75 c.d

Name of Project : **(INF-POMP-021-2020) CONSTRUCTION OF MULTI-PURPOSE HALL PHASE II AT BRGY. PARAISO**
Location : **Brgy. Paraiso, Calatagan, Batangas**
Brief Description : Masonry and Rebarworks, Concreting (V=22.19 cu.m), Backfilling/Electrical and Roofing Works
Source of Fund : 20% Development Fund
Approved Budget For the Contract : **Php 993,075.71** (NINE HUNDRED NINETY-THREE THOUSAND SEVENTY-FIVE PESOS & 71/100)
Contract Duration : 75 c.d

Name of Project : **(INF-POMP-022-2020) CONSTRUCTION OF WATER SYSTEM PHASE I**
Location : **Brgy. Bagong-Silang, Calatagan, Batangas**
Brief Description : Installation of Motor Pump 2HP Deepwell and Pipelines
Concreting/Masonry Works;
Construction of Pump House
Electrical Works
Source of Fund : 20% Development Fund
Approved Budget For the Contract : **Php 494,978.40** (FOUR HUNDRED NINETY-FOUR THOUSAND NINE HUNDRED SEVENTY-EIGHT PESOS & 40/100)
Contract Duration : 60 c.d

Name of Project : **(INF-POMP-023-2020) CONCRETING OF BARANGAY ROAD IN LUCSUHIN**
 Location : Brgy. Luesuhin, Calatagan, Batangas
 Brief Description : Provision of Facilities for Engineers and Other General Requirements (Project Billboard, Occupational, Safety and Health Program, Traffic Management, Mobilization, Demobilization) Earthworks (Subgrade Preparation: 6,715.80 sq.m) Sub-base and Base Course (Aggregate Base Course 525.21 cu.m) Surface Course (PCC Pavement, Unreinforced, 250mm thick, 14 days, 5,252.10 sq.m)
 Source of Fund : TRUST FUND (LGSEE)
 Approved Budget For the Contract : **Php 9,847,300.94** (NINE MILLION EIGHT HUNDRED FORTY-SEVEN THOUSAND THREE HUNDRED PESOS & 94/100)
 Contract Duration : 120 c.d

Name of Project : **(INF-POMP-024-2020) CONSTRUCTION OF CANAL**
 Location : **Brgy. Sambungan**, Calatagan, Batangas
 Brief Description : Concreting Works V= 35.49 cu.m
 Masonry Rebar and Steel Works
 Concrete Pavement L=79.24m, W=1.40m T=0.20m
 Aggregate Base Course V=16.64 cu.m Compacted Volume
 V=19.97 cu.m Loose Volume
 PCC Pavement V=22.19 cu.m
 A=110.94 sq.m
 Installation of 20pcs. RCCP #36 and 29 pcs. RCCP# 42
 Source of Fund : MDRRMF
 Approved Budget For the Contract : **Php 1,979,115.01** (FOUR HUNDRED NINETY-FOUR THOUSAND NINE HUNDRED SEVENTY-EIGHT PESOS & 40/100)
 Contract Duration : 60 c.d

Name of Project : **(INF-POMP-025-2020) LOCAL ACCESS ROAD (IMPROVEMENT OF MUNICIPAL ROAD)**
 Location : Barangay Poblacion II to Poblacion IV, Calatagan, Batangas
 Brief Description : Provision of Facilities for Engineers and Other General Requirements (Project Billboard, Occupational, Safety and Health Program, Traffic Management, Mobilization, Demobilization) Earthworks, Sub-base and Base Course (Aggregate Base Course 417.24 cu.m/ Aggregate Base Course for Canal 88.82 cu.m) Surface Course (PCC Pavement, Unreinforced, 255mm thick, 14 days)
 Drainage and Slope Protection Structures (Pipe Culverts 910mm dia, Class II, RCPC 737 l.m)
 Miscellaneous Structures (Concrete Curb, Gutter, Cast in Place, Sidewalk, 100mm thick)
 Source of Fund : Assistance to Municipalities (AM)
 Approved Budget For the Contract : **Php 11,786,335.08** (ELEVEN MILLION SEVEN HUNDRED EIGHTY SIX THOUSAND THREE HUNDRED THIRTY-FIVE PESOS & 08/100)
 Contract Duration : 120 c.d

Name of Project	:	(INF-POMP-026-2020) CONSTRUCTION OF MATERIAL RECOVERY FACILITIES BUILDING
Location	:	Calatagan, Batangas
Brief Description	:	Concreting Works, Masonry Works, Formworks, Roofing Works, Trusses, Painting Works
Source of Fund	:	TRUST FUND (DENR-EMB)
Approved Budget For the Contract	:	Php 475,000.00 (FOUR HUNDRED SEVENT-FIVE THOUSAND PESOS
Contract Duration	:	60 c.d

Prospective bidders should have experience in understanding a similar project within the last two (2) years, with an amount of at least 50% of the proposed project for bidding. The Eligibility Check/Screening as well as the Preliminary Examination of Bids shall use the non-discretionary "pass/fail" criteria. Post-qualification of the lowest calculated bid shall be conducted.

All particulars relative to Eligibility Statement and Screening, Bid Security, Performance Security, Pre-Bid Conference(s), Evaluation of Bids, Post-Qualification and Awards of Contract shall be governed by the pertinent provisions of R.A 9184 and its Implementing Rules and Regulations (IRR).

The complete schedule of activities is listed, as follows:

Activities	Schedule
1. Advertisement and Posting to Phil-GEPS/LGU-Website/Newspaper conspicuous places	September 7, 2020 – September 14, 2020
2. Pre-bid Conference (Mandatory for ABC >2M)	September 15, 2020 10:00 A.M
3. Submission of Letter of Intent/ Eligibility Check/ Issuance of Bid Documents	September 16-18, 2020
4. Receipt /Opening of Bids	September 29, 2020 10:00 A.M/ 2:00 PM
5. Bid-Evaluation	September 30, 2020
6. Post-Qualification	October 5, 2020
7. Issuance of Notice of Award	October 7, 2020
8. Signing of Contract Agreement	October 9, 2020
9. Issuance of Notice to Proceed	October 12 , 2020


Bid Documents will be available only to eligible bidders upon payment of non-refundable amount to the Treasurer's Office

The cost of bidding documents based on the following standard rates:

Approved Budget for the Contract (ABC)	Cost of Bidding Documents (In Philippine Peso)
500,000.00 and below	500.00
More than 500,000.00 up to 1Million	1,000.00
More than 1Million up to 5 Million	5,000.00
More than 5Million up to 10 Million	10,000.00
More than 10Million up to 50 Million	25,000.00

The Municipal Government of Calatagan assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of the bid.

Approved by:


RONALDO A. TORRES
BAC Chairman

Date: September 4, 2020

/ctg.