



Republic of the Philippines
Province of Batangas
Municipality of Calatagan

BIDS AND AWARDS COMMITTEE

Tel.No./Fax No. 09172010917/ (043)213-3001

Standard Form Number : SF-INF-35
Revised on: July 28, 2004

February 18, 2022

INVITATION TO APPLY FOR ELIGIBILITY AND TO BID (INFRASTRUCTURE PROJECTS)

The Municipal Government of Calatagan, Batangas, through its bids and Awards Committee (BAC), invites contractors registered with and classified by the Philippine Contractors Accreditation Board (PCAB) to apply for eligibility and if found eligible to bid for the hereunder project:

Name of Project : **(INF-POMP-001-2022) REHABILITATION OF PUBLIC MARKET**
Location : Barangay 2, Calatagan, Batangas
Brief Description : Supply of Labor and Materials
Roofing works (roof for ventilation; main roofing),
Fabrication and Installation of louvers, Installation of Canopy
Source of Fund : General Fund Supplemental Budget No. 01-2022
Approved Budget For the Contract : **Php3,971,891.91** (THREE MILLION NINE HUNDRED SEVENTY-ONE EIGHT HUNDRED NINETY-ONE PESOS & 91/100 CTVS.)
Contract Duration : 90 c.d

Name of Project : **(INF-POMP-002-2022) IMPROVEMENT OF WATER SUPPLY SYSTEM @ BIGA**
Location : Brgy. Biga, Calatagan, Batangas
Brief Description : Supply of Labor and Materials
Installation of Pipelines and Fittings
Source of Fund : General Fund Supplemental Budget No. 01-2022
Approved Budget For the Contract : **Php540,753.65** (FIVE HUNDRED FORTY THOUSAND SEVEN HUNDRED FIFTY-THREE PESOS & 65/100 CTVS.)
Contract Duration : 45 c.d

Name of Project : **(INF-POMP-003-2022) CONSTRUCTION OF WATER SYSTEM PHASE II @ SAMBUNGAN**
Location : Brgy. Sambungan, Calatagan, Batangas
Brief Description : Supply of Labor and Materials
Installation of Pipelines
Source of Fund : 20% Development Fund-Current Appropriation
Approved Budget For the Contract : **Php988,076.29** (NINE HUNDRED EIGHTY-EIGHT THOUSAND SEVENTY-SIX PESOS & 29 CTVS.)
Contract Duration : 45 c.d

Name of Project : **(INF-POMP-004-2022) CONSTRUCTION OF COVERED CANAL AT BARANGAY 2**
Location : Brgy. 2, Calatagan, Batangas
Brief Description : Supply of Labor and Materials
Installation of culvert (RCCP #36)
Sidewalk/Curbs and Gutter V=7.83 cu.m
Manhole/ Manhole Cover
Concrete Pavement A=73.20 sq.m
105 Subgrade Preparation A= 73.20 sqm
201 Aggregate Base Coarse V=7.32 cu.m compacted volume
/V=8.78 loose volume
311 Portland Cement Concrete Pavement V=14.64 cu.m/ A=73.20 sq.m
Source of Fund : General Fund Supplemental Budget No.01-2022/MDRRMF-Continuing Appropriation
Approved Budget For the Contract : **Php1,026,616.46** (ONE MILLION TWENTY- SIX THOUSAND SIX HUNDRED SIXTEEN PESOS & 46/100 CVTS.)
Contract Duration : 45 c.d

Name of Project : **(INF-POMP-005-2022) IMPROVEMENT OF SB EXTENSION OFFICE**
Location : Municipal Building, Calatagan, Batangas
Brief Description : Supply of Labor and Materials
Concreting/Masonry Works V=8.00
Sanitary/Plumbing Works
Doors and Windows
Trusses and Roofing Works
Tile Works
Painting Works
Installation of Office Cubicles and Partition
Construction of Common Comfort Room
Source of Fund : General Fund Supplemental Budget No. 01-2022
Approved Budget For the Contract : **Php932,831.89** (NINE HUNDRED THIRTY-TWO THOUSAND EIGHT HUNDRED THIRTY-ONE PESOS & 89/100 CVTS.)
Contract Duration : 75 c.d

Name of Project : **(INF-POMP-006-2022) FABRICATION AND INSTALLATION OF FOUR SETS STEEL GATES AT MUNICIPAL CEMETERY 2**

Location : Brgy. 4, Calatagan, Batangas

Brief Description : Supply of Labor and Materials
Concreting Works V=16.04 cu.m

Source of Fund : General Fund Supplemental Budget No. 01-2022

Approved Budget For the Contract : **Php842,437.48** (EIGHT HUNDRED FORTY-TWO THOUSAND FOUR HUNDRED THIRTY-SEVEN PESOS & 48/100 CTVS.)

Contract Duration : 60 c.d

Name of Project : **(INF-POMP-007-2022) CONSTRUCTION OF COVERED CANAL AT BARANGAY 4**

Location : Brgy. 4, Calatagan, Batangas

Brief Description : Supply of Labor and Materials
Installation of Culvert (RCCP #36)
Manhole/Manhole Cover
Concrete Pavement L=91m/w= 2.0m/t=0.15m
105 Subgrade Preparation A=227.50 sq.m
201 Aggregate Base Coarse V= 22.75 cu.m, compacted volume/
V=27.30 cu.m loose volume
311 Portland Cement, Concrete Pavement V=27.30 cu.m/
A=182.00sq.m

Source of Fund : 20% Development Fund-Current Appropriation/GF Supplemental Budget No. 01-2022

Approved Budget For the Contract : **Php2,580,201.09** (TWO MILLION FIVE HUNDRED EIGHTY THOUSAND TWO HUNDRED ONE PESOS & 09/100 CTVS.)

Contract Duration : 90 c.d

Name of Project : **(INF-POMP-008-2022) CONSTRUCTION OF COVERED CANAL AT BARANGAY 3**

Location : Brgy. 3, Calatagan, Batangas

Brief Description : Supply of Labor and Materials
Installation of Culvert (RCCP #36)
Sidewalk/Curbs and Gutter V=32.67 cu.m
Manhole/Manhole Cover
Concrete Pavement A=71.10
105 Subgrade Preparation A=53.00 sq.m
201 Aggregate Base Coarse V= 5.30 cu.m, compacted volume/
V=6.36 cu.m loose volume
311 Portland Cement, Concrete Pavement V=14.22 cu.m/
A=71.10sq.m

Source of Fund : 20% Development Fund-Current Appropriation/GF-Supplemental Budget No. 01-2022

Approved Budget
For the Contract : **Php1,486,743.01** (ONE MILLION FOUR HUNDRED EIGHTY-SIX THOUSAND SEVEN HUNDRED FORTY-THREE PESOS & 01/100 CTVS)
Contract Duration : 75 c.d

Name of Project : **(INF-POMP-009-2022) CONSTRUCTION OF SLOPE PROTECTION WALL AT BAGONG-SILANG**
Location : Brgy. Bagong Silang, Calatagan, Batangas
Brief Description : Supply of Labor and Materials
Excavation/ Levelling/Hauling V=4500 cu.m
Construction of Retaining Wall (Retaining Wall V=777.60 cu.m/
Concreting Works V= 209.12 cu.m)
Source of Fund : MDRRMF /20% Development Fund-Current Appropriation
Approved Budget
For the Contract : **Php6,964,321.43** (SIX MILLION NINE HUNDRED SIXTY-FOUR THOUSAND THREE HUNDRED TWENTY-ONE PESOS & 43/100 CTVS..)
Contract Duration : 120 c.d

Name of Project : **(INF-POMP-010-2022) DEVELOPMENT OF MUNICIPAL CEMETERY-PHASE 3**
Location : Brgy. 4, Calatagan, Batangas
Brief Description : Supply of Labor and Materials
Retaining Wall V= 179.40 cu.m
Concreting Works V= 22.93 cu.m
Construction of Perimeter Fence L=127.00m (Rebarworks /Masonry Works A= 546.28 sq.m/Concreting Works V= 44.88 cu.m)
Source of Fund : General Fund Annual Budget 2022/ GF Supplemental Budget No. 01-2022
Approved Budget
For the Contract : **Php4,574,083.10** (FOUR MILLION FIVE HUNDRED SEVENTY-FOUR THOUSAND EIGHTY-THREE PESOS & 10/100 CTVS.)
Contract Duration : 120 c.d

Name of Project : **(INF-POMP-011-2022) CONSTRUCTION OF CANAL AT BARANGAY ENCARNACION**
Location : Brgy. Encarnacion, Calatagan, Batangas
Brief Description : Supply of Labor and Materials
Culvert Installation (RCCP # 36)
Retaining Wall V=17.03 cu.m.
Retaining Wall V= 9.00 cu.m
Steel Gratings
Source of Fund : General Fund Supplemental Budget No. 01-2022
Approved Budget
For the Contract : **Php890,721.57** (EIGHT HUNDRED NINETY THOUSAND SEVEN HUNDRED TWENTY-ONE PESOS & 57/100 CTVS.)
Contract Duration : 75 c.d

Name of Project : **(INF-POMP-012-2022) CONCRETING OF MUNICIPAL ROAD (REBLOCKING) AT BARANGAY 1 & 2**
Location : Brgy. 1 & 2, Calatagan, Batangas
Brief Description : curbs and Gutter (V=53.16 cu.m. / A=531.60 sq.m)
105 Subgrade Preparation (A=1,025.95)
201 Aggregate Base Coarse (V=132.22 cu.m compacted volume/
V= 158.66 cu.m Loose Volume)
311 Portland Cement Concrete Pavement (V=220.36/ A=881.45 sq.m)
Source of Fund : General Fund supplemental budget No. 01-2022
Approved Budget For the Contract : **Php2,185,094.57** (TWO MILLION ONE HUNDRED EIGHTY-FIVE THOUSAND NINETY-FOUR PESOS & 57/100 CTVS.)
Contract Duration : 90 c.d

Name of Project : **(INF-POMP-013-2022) CONSTRUCTION OF SLOPE PROTECTION WALL AT SITIO BIGAA, LUCSUHIN**
Location : Brgy. Lucsuhin, Calatagan, Batangas
Brief Description : Supply of Labor and Materials
Retaining Wall (V=225 cu.m/ L=320m)
Concreting Works
Source of Fund : MDRRMF
Approved Budget For the Contract : **Php1,484,916.31** (ONE MILLION FOUR HUNDRED EIGHTY-FOUR HUNDRED EIGHTY-FOUR THOUSAND NINE HUNDRED SIXTEEN PESOS & 31/100 CTVS.)
Contract Duration : 75 c.d

Name of Project : **(INF-POMP-014-2022) CONSTRUCTION OF SLOPE PROTECTION WALL AT SITIO PRENZA, LUCSUHIN**
Location : Brgy. Lucsuhin, Calatagan, Batangas
Brief Description : Supply of Labor and Materials
Retaining Wall (V=286 cu.m/ L=40m)
Concreting Works V=40.00 cu.m)
Source of Fund : 20% Development Fund-Current Appropriation
Approved Budget For the Contract : **Php1,982,400.02** (ONE MILLION NINE HUNDRED EIGHTY-TWO THOUSAND FOUR HUNDRED PESOS & 02/100 CTVS.)
Contract Duration : 90 c.d

Name of Project : **(INF-POMP-015-2022) CONSTRUCTION OF SLOPE PROTECTION WALL AT HUKAY**
Location : Brgy. Hukay, Calatagan, Batangas
Brief Description : Supply of Labor and Materials
Retaining Wall (V=324.00 cu.m)
Concreting Works V=47.28 cu.m)
Source of Fund : 20% Development Fund-Current/ GF Supplemental Budget No. 01-2022

(Continuation INF-POMP-015-2022)

Approved Budget
For the Contract : **Php2,132,642.11** (TWO MILLION ONE HUNDRED THIRTY-TWO THOUSAND SIX HUNDRED FORTY-TWO PESOS & 11/100 CTVS.)

Contract Duration : 90 c.d

Name of Project : **(INF-POMP-016-2022) CONSTRUCTION OF WATER SUPPLY SYSTEM-PHASE I AT BRGY 2**

Location : Brgy. 2, Calatagan, Batangas

Brief Description : Supply of Labor and Materials
Installation of Pipelines and Fittings

Source of Fund : 20% Development Fund-Current Appropriation

Approved Budget
For the Contract : **Php990,866.31** (NINE HUNDRED NINETY THOUSAND EIGHT HUNDRED SIXTY-SIX PESOS & 31/100 CTVS.)

Contract Duration : 45 c.d

Name of Project : **(INF-POMP-017-2022) CONSTRUCTION OF RETAINING WALL AT STA. ANA**

Location : Brgy. Sta. Ana, Calatagan, Batangas

Brief Description : Supply of Labor and Materials
Retaining Wall (V=300.00 cu.m./ L=98.00m)
Concreting Works (V=52.00 cu.m)

Source of Fund : 20% Development Fund-Current Appropriation

Approved Budget
For the Contract : **Php1,985,899.07** (ONE MILLION NINE HUNDRED EIGHT-FIVE THOUSAND EIGHT HUNDRED NINETY-NINE PESOS & 07/100 CTVS.)

Contract Duration : 75 c.d

Name of Project : **(INF-POMP-018-2022) REHABILITATION OF BAILEY BRIDGE AT CARLOSA**

Location : Brgy. Carlota, Calatagan, Batangas

Brief Description : Supply of Labor and Materials
Installation of I Beams and Steel Plates

Source of Fund : General Fund Supplemental Budget No. 01-2022

Approved Budget
For the Contract : **Php489,662.25** (FOUR HUNDRED EIGHTY-NINE THOUSAND SIX HUNDRED SIXTY-TWO PESOS & 25/100 CTVS.)

Contract Duration : 30 c.d

Name of Project : **(INF-POMP-019-2022) CONCRETING OF ROAD AT BARANGAY 4**

Location : Brgy. 4, Calatagan, Batangas

Brief Description : Supply of Labor and Materials
Road Concreting (L=54.00m/ W=6.10m/T=.20m)
105 Subgrade Preparation (A=329.40 sq.m)
201 Aggregate Base Coarse (V=49.91 cu.m Compacted Volume/
V= 59.29 cu.m. Loose Volume)
311 Portland Cement Concrete Pavement (V=65.88 cu.m/
A=329.40)

Source of Fund : General Fund Supplemental Budget No. 01-2022

Approved Budget For the Contract : **Php525,737.36** (FIVE HUNDRED TWENTY-FIVE THOUSAND SEVEN HUNDRED THIRTY-SEVEN PESOS & 36/100 CTVS.)

Contract Duration : 30 c.d

Name of Project : **(INF-POMP-020-2022) REHABILITATION OF CLASSROOM BUILDINGS AT JACOBO ZES, BARANGAY 3**

Location : Brgy. 3, Calatagan, Batangas

Brief Description : Supply of Labor and Materials
Roofing and Electrical Works

Source of Fund : Supplemental Budget No. 01-2022

Approved Budget For the Contract : **Php2,941,312.04** (TWO MILLION NINE HUNDRED FORTY-ONE THOUSAND THREE HUNDRED TWELVE PESOS & 04/100 CTVS.)

Contract Duration : 75 c.d

Name of Project : **(INF-POMP-021-2022) REHABILITATION OF MULTI-PURPOSE HALL AT PUBLIC MARKET**

Location : Brgy. 4, Calatagan, Batangas

Brief Description : Supply of Labor and Materials
Concreting Works (V= 18.00 cu.m)
Masonry and Rebarworks

Source of Fund : General Fund Supplemental Budget No. 01-2022

Approved Budget For the Contract : **Php1,241,008.46** (ONE MILLION TWO HUNDRED FORTY-ONE THOUSAND EIGHT PESOS & 64/100 CTVS.)

Contract Duration : 90 c.d

Name of Project : **(INF-POMP-022-2022) CONSTRUCTION OF TWO-STOREY 2 CLASSROOM BUILDINGS AT TANAGAN ES**
Location : Brgy. Tanagan, Calatagan, Batangas
Brief Description : Supply of Labor and Materials
Concreting and masonry works; rebarworks, electrical woks, plumbing, and roofing works/ painting and ceiling works and doors and windows/railings
Source of Fund : Supplemental Budget No. 01-2022/Continuing Appropriation
Approved Budget For the Contract : **Php3,471,640.66** (THREE MILLION FOUR HUNDRED SEVENTY-ONE THOUSAND SIX HUNDRED FORTY PESOS & 66/100 CTVS.)
Contract Duration : 120 c.d

Name of Project : **(INF-POMP-023-2022) CONSTRUCTION OF PERIMETER FENCE WITH SIGNAGE AT BALIBAGO ES**
Location : Brgy. Balibago, Calatagan, Batangas
Brief Description : Supply of Labor and Materials
Concreting and Masonry Works;
Rebarworks, Painting and Steel Works
Source of Fund : SEF-Continuing Appropriation
Approved Budget For the Contract : **Php345,354.72** (THREE HUNDRED FORTY-FIVE THOUSAND THREE HUNDRED FIFTY-FOUR PESOS & 72/100 CTVS.)
Contract Duration : 45 c.d

Name of Project : **(INF-POMP-024-2022) CONSTRUCTION OF LINE CANAL BARANGAY REAL**
Location : Brgy. Real, Calatagan, Batangas
Brief Description : Supply of Labor and Materials
Installation of culvert (RCCP#36)
Manhole and Manhole Cover
Sidewalk (Curbs and Gutter) V=40.50 cu.m
Restoration of Road Pavement
105 Subgrade Preparation A=63.00sq.m
201 Aggregate ase Coarse V=6.30 cu.m Compacted Volume/
V=7.56 cu.m loose volume
311 Portland Cement Concrete Pavement V=10.98 cu.m
A=36.00sq.m); Retaining Wall (V=10.80 cu.m)
Source of Fund : 20% Development Fund-Current Appropriation /
General Fund Supplemental Budget No. 01-2022
Approved Budget For the Contract : **Php2,429,098.17** (TWO MILLION FOUR HUNDRED TWENTY-NINE THOUSAND NINETY-EIGHT PESOS & 17/100 CTVS.)
Contract Duration : 90 c.d

Name of Project : **(INF-POMP-025-2022) REHABILITATION OF MULTI-PURPOSE HALL AT SAMBUNGAN**
Location : Brgy. Sambungan, Calatagan, Batangas
Brief Description : Supply of Labor and Materials
Fabrication and Installation of Basketball Board and Ring
Repair of Stage (Masonry/Rebarworks /Steelworks/Plumbing Works/ Doors and Windows/ Ceiling Works/ Painting Works/ electrical Works/ Repair of Trusses, roofing and gutter/ Painting Works
Source of Fund : General Fund Supplemental Budget No. 01-2022
Approved Budget For the Contract : **Php1,137,689.69** (ONE MILLION ONE HUNDRED THIRTY-SEVEN THOUSAND SIX HUNDRED EIGHTY-NINE THOUSAND PESOS & 69/100 CTVS.)
Contract Duration : 75 c.d

Name of Project : **(INF-POMP-026-2022) CONSTRUCTION OF TWO (2) STOREY BUILDING AT BARANGAY 3**
Location : Brgy. 3, Calatagan, Batangas
Brief Description : Supply of Labor and Materials
Concreting Works (V=48.16 cu.m)
Masonry and Rebarworks
Plumbing Works and Roofing Works;
Electrical, Doors/Windows and Ceiling Works (A=156.00 sq.m)
Tileworks
Source of Fund : General Fund Supplemental Budget No. 01-2022
Approved Budget For the Contract : **Php3,991,157.90** (THREE MILLION NINE HUNDRED NINETY-ONE THOUSAND ONE HUNDRED FIFTY-SEVEN THOUSAND PESOS & 90/100 CTVS.)
Contract Duration : 120 c.d

Name of Project : **(INF-POMP-027-2022) CONSTRUCTION OF DOG IMPOUNDING FACILITY**
Location : Brgy. 4, Calatagan, Batangas
Brief Description : Supply of Labor and Materials
Concreting Works and Masonry Works
Steel and Electrical Works
Plumbing Works and Sanitary Works;
Trusses / Roofing Works
Source of Fund : General Fund Supplemental Budget No. 01-2022
Approved Budget For the Contract : **Php928,725.00** (NINE HUNDRED TWENTY-EIGHT THOUSAND SEVEN HUNDRED TWENTY-FIVE PESOS)
Contract Duration : 75 c.d

Prospective bidders should have experience in understanding a similar project within the last two (2) years, with an amount of at least 50% of the proposed project for bidding. The Eligibility Check/Screening as well as the Preliminary Examination of Bids shall use the non-discretionary “pass/fail” criteria. Post-qualification of the lowest calculated bid shall be conducted.

All particulars relative to Eligibility Statement and Screening, Bid Security, Performance Security, Pre-Bid Conference(s), Evaluation of Bids, Post-Qualification and Awards of Contract shall be governed by the pertinent provisions of R.A 9184 and its Implementing Rules and Regulations (IRR).

The complete schedule of activities is listed, as follows:

| Activities | Schedule |
|--|--|
| 1. Advertisement and Posting to Phil-GEPS/LGU-Website/Newspaper conspicuous places | February 18, 2022-February 25, 2022 |
| 2. Pre-bid Conference (<i>Mandatory for ABC >2M</i>) | February 21, 2022 10:00 A.M |
| 3. Submission of Letter of Intent/ Eligibility Check/ Issuance of Bid Documents | February 22-28, 2022 |
| 4. Receipt /Opening of Bids | March 10, 2022, 2020 10:00 A.M/ 2:00 PM |
| 5. Bid-Evaluation | March 11, 2022 |
| 6. Post-Qualification | March 14, 2022 |
| 7. Issuance of Notice of Award | March 16, 2022 |
| 8. Signing of Contract Agreement | March 17, 2022 |
| 9. Issuance of Notice to Proceed | March 18, 2022 |

Bid Documents will be available only to eligible bidders upon payment of non-refundable amount to the Treasurer’s Office

The cost of bidding documents based on the following standard rates:

| Approved Budget for the Contract (ABC) | Cost of Bidding Documents (In Philippine Peso) |
|---|---|
| 500,000.00 and below | 500.00 |
| More than 500,000.00 up to 1 Million | 1,000.00 |
| More than 1 Million up to 5 Million | 5,000.00 |
| More than 5 Million up to 10 Million | 10,000.00 |

The Municipal Government of Calatagan assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of the bid.

Approved by:

RONALDO A. TORRES

BAC Chairman

Date: _____