



Republic of the Philippines  
Province of Batangas  
**Municipality of Calatagan**

**BIDS AND AWARDS COMMITTEE**

Tel.No./Fax No. 09172010917/ (043)213-3001

Standard Form Number : SF-INF-35

Revised on: July 28, 2004

February 4, 2019

**INVITATION TO APPLY FOR ELIGIBILITY AND TO BID**  
**(INFRASTRUCTURE PROJECTS)**

The Municipal Government of Calatagan, Batangas, through its bids and Awards Committee (BAC), invites contractors registered with and classified by the Philippine Contractors Accreditation Board (PCAB) to apply for eligibility and if found eligible to bid for the hereunder project:

Name of Project	:	<b>(INF-POMP-001-2019) CONSTRUCTION OF SANITARY LANDFILL-PHASE 1</b>
Location	:	Brgy. Sambungan, Calatagan, Batangas
Brief Description	:	Area 50 sq.m., Earthworks; Concreting Works; Installation of RCCP 72", Construction of Box Culvert@ 32.40 cu.m; RMC 3000psi, Retaining Wall V=3,150 cu.m; Construction of Office and Equipment Facility; Purchase of Equipment (Garbage Granular Machine 4 cum/hour; 1 unit Backhoe; CHB Making 4" and 5" ; Cement Mixer) Construction of Perimeter Fence V=88.37 cu.m; Construction of Vermi- Beds Facility; Installation of 15KVA Transformer; Construction of Water System
Source of Fund	:	<u>Omnibus Term Loan at Land Bank of the Philippines (LBP)</u>
Approved Budget For the Contract	:	<b>Php39,100,000.00</b> (THIRTY-NINE MILLION ONE HUNDRED THOUSAND PESOS)
Contract Duration	:	180 c.d
<hr/>		
Name of Project	:	<b>(INF-POMP-002-2019) CONCRETING OF BARANGAY ROAD @ STA. ANA</b>
Location	:	Brgy. Sta. Ana, Calatagan, Batangas
Brief Description	:	L= 78.00m; W=4.00m;T=0.20m 105. Subgrade Preparation A=390 sqm 201. Aggregate Base Coarse V=40.56 cu.m. loose volume 311.Portland Cement Concrete Pavement V=62.40cu.m; Area=312 sq.m
Source of Fund	:	<u>20% Development Fund</u>
Approved Budget For the Contract	:	<b>Php500,000.00</b> (FIVE HUNDRED THOUSAND PESOS)
Contract Duration	:	60 c.d
<hr/>		

Name of Project : **(INF-POMP-003-2019) CONCRETING OF BARANGAY ROAD @ BALITOC**  
Location : Brgy. Balitoc, Calatagan, Batangas  
Brief Description : L= 78.00m; W=4.00m;T=0.20m  
105. Subgrade Preparation A=390 sqm  
201. Aggregate Base Coarse V=40.56 cu.m. compacted volume/48.67 cu.m loose volume  
311.Portland Cement Concrete Pavement V=62.40cu.m;  
Area=312 sq.m  
Source of Fund : 20% Development Fund  
Approved Budget  
For the Contract : **Php500,000.00 (FIVE HUNDRED THOUSAND PESOS)**  
Contract Duration : 60 c.d

---

Name of Project : **(INF-POMP-004-2019) CONCRETING OF BARANGAY ROAD @ KILITISAN**  
Location : Brgy. Kilitisan, Calatagan, Batangas  
Brief Description : L= 78.00m; W=4.00m;T=0.20m  
105. Subgrade Preparation A=390 sqm  
201. Aggregate Base Coarse V=40.56 cu.m. compacted volume/48.67 cu.m loose volume  
311.Portland Cement Concrete Pavement V=62.40cu.m;  
Area=312 sq.m  
Source of Fund : 20% Development Fund  
Approved Budget  
For the Contract : **Php500,000.00 (FIVE HUNDRED THOUSAND PESOS)**  
Contract Duration : 60 c.d

---

Name of Project : **(INF-POMP-005-2019) CONCRETING OF BARANGAY ROAD @ POBLACION III**  
Location : Brgy. Poblacion III, Calatagan, Batangas  
Brief Description : L= 78.00m; W=4.00m;T=0.20m  
105. Subgrade Preparation A=390 sqm  
201. Aggregate Base Coarse V=40.56 cu.m. compacted volume/48.67 cu.m loose volume  
311.Portland Cement Concrete Pavement V=62.40cu.m;  
Area=312 sq.m  
Source of Fund : 20% Development Fund  
Approved Budget  
For the Contract : **Php500,000.00 (FIVE HUNDRED THOUSAND PESOS)**  
Contract Duration : 60 c.d

---

Name of Project : **(INF-POMP-006-2019) CONCRETING OF BARANGAY ROAD @ POBLACION I**  
Location : Brgy. Poblacion I, Calatagan, Batangas  
Brief Description : L= 78.00m; W=4.00m;T=0.20m  
105. Subgrade Preparation A=390 sqm  
201. Aggregate Base Coarse V=40.56 cu.m. compacted volume/48.67 cu.m loose volume

311. Portland Cement Concrete Pavement V=62.40cu.m;  
Area=312 sq.m  
Source of Fund : 20% Development Fund  
Approved Budget  
For the Contract : **Php500,000.00** (FIVE HUNDRED THOUSAND PESOS)  
Contract Duration : 60 c.d

---

Name of Project : **(INF-POMP-007-2019) CONCRETING OF BARANGAY ROAD @ SAMBUNGAN**  
Location : Brgy. Sambungan, Calatagan, Batangas  
Brief Description : L= 156.00m; W=4.00m;T=0.20m  
105. Subgrade Preparation A=780 sqm  
201. Aggregate Base Coarse V=81.12 cu.m. compacted  
volume/97.34 cu.m loose volume  
311. Portland Cement Concrete Pavement V=124.80cu.m;  
Area=624 sq.m  
Source of Fund : 20% Development Fund  
Approved Budget  
For the Contract : **Php1,000,000.00** (ONE MILLION PESOS)  
Contract Duration : 75 c.d

---

Name of Project : **(INF-POMP-008-2019) CONCRETING OF BARANGAY ROAD @ HUKAY**  
Location : Brgy. Hukay, Calatagan, Batangas  
Brief Description : L= 156.00m; W=4.00m;T=0.20m  
105. Subgrade Preparation A=780 sqm  
201. Aggregate Base Coarse V=81.12 cu.m. compacted  
volume/97.34 cu.m loose volume  
311. Portland Cement Concrete Pavement V=124.80cu.m;  
Area=624 sq.m  
Source of Fund : 20% Development Fund  
Approved Budget  
For the Contract : **Php1,000,000.00** (ONE MILLION PESOS)  
Contract Duration : 75 c.d

---

Name of Project : **(INF-POMP-009-2019) CONCRETING OF BARANGAY ROAD @ SITIO CENTRO AND SITIO ILAYA @ LUYA**  
Location : Brgy. Luya, Calatagan, Batangas  
Brief Description : L= 312.00m; W=4.00m;T=0.20m  
105. Subgrade Preparation A=1,560 sqm.  
201. Aggregate Base Coarse V=162.24 cu.m. compacted  
volume/194.69 cu.m loose volume  
311. Portland Cement Concrete Pavement V=249.60cu.m;  
Area=1,248.00 sq.m  
Source of Fund : 20% Development Fund/Gen. Fund Supplemental Budget No. 01-2019  
Approved Budget  
For the Contract : **Php2,000,000.00** (TWO MILLION PESOS)  
Contract Duration : 120 c.d

---

Name of Project : **(INF-POMP-010-2019) CONCRETING OF BARANGAY ROAD @ SITIO BINGOT AND SITIO TOROZO @ CARLOSA**

Location : Brgy. Carlota, Calatagan, Batangas

Brief Description : L= 152.00m; W=5.00m;T=0.20m  
105. Subgrade Preparation A=912 sqm.  
201. Aggregate Base Coarse V=114.00 cu.m. compacted volume/136.80 cu.m loose volume  
311. Portland Cement Concrete Pavement V=152.00cu.m; Area=760.00 sq.m

Source of Fund : 20% Development Fund/Gen. Fund Supplemental Budget No. 01-2019

Approved Budget For the Contract : **Php1,200,000.00** (ONE MILLION TWO HUNDRED PESOS)

Contract Duration : 90 c.d

---

Name of Project : **(INF-POMP-011-2019) CONCRETING OF ROAD AT AYALA ST., POBLACION II**

Location : Ayala Street.; Brgy. Poblacion II, Calatagan, Batangas

Brief Description : Earthworks, Removal of Existing Pavement including hauling and disposal of debris; Base Preparation (138.71 cu.m base courses) Concreting Works (Surface Coarse/Mainroad V=231.19 cu.m/ 250.00mm thickness/231.19 cu.m. RMC3000psi) Gutter V= 12.13 cu.m.

Source of Fund : General Fund Supplemental Budget No. 01-2019

Approved Budget For the Contract : **Php2,350,000.00** (TWO MILLION THREE HUNDRED FIFTY PESOS)

Contract Duration : 75 c.d

---

Name of Project : **(INF-POMP-012-2019) CONCRETING OF BARANGAY ROAD @ TANAGAN**

Location : Brgy. Tanagan, Calatagan, Batangas

Brief Description : L= 190.00m; W=3.00m;T=0.15m  
105. Subgrade Preparation A=760.00 sqm.  
201. Aggregate Base Coarse V=76.00 cu.m. compacted volume/91.20 cu.m loose volume  
311. Portland Cement Concrete Pavement V=85.50cu.m; Area=570.00 sq.m

Source of Fund : General Fund Supplemental Budget No. 01-2019

Approved Budget For the Contract : **Php800,000.00** (EIGHT HUNDRED THOUSAND PESOS)

Contract Duration : 60 c.d

---

Name of Project : **(INF-POMP-013-2019) INSTALLATION OF CULVERT AND CONCRETING OF ROAD @ POBLACION IV**

Location : Brgy. Poblacion IV, Calatagan, Batangas

Brief Description : Culvert Installation (148 pcs. RCCP 342) Manhole and Manhole cover V=16.40cu.m.  
Concreting of Road L= 82.00m; W=4.00m;T=0.20m  
105. Subgrade Preparation A=410.00 sqm.

201. Aggregate Base Coarse V=48.20 cu.m. compacted  
volume/59.04 cu.m loose volume  
311. Portland Cement Concrete Pavement V=65.60cu.m;  
Area=328.00 sq.m  
Source of Fund : General Fund Supplemental Budget No. 01-2019  
Approved Budget  
For the Contract : **Php2,000,000.00** (TWO MILLION PESOS)  
Contract Duration : 90 c.d

---

Name of Project : **(INF-POMP-014-2019) CONSTRUCTION OF WATER  
SYSTEM PHASE IV @ CARRETONAN**  
Location : Brgy. Carretonan, Calatagan, Batangas  
Brief Description : Installation of of Transmission Lines and Gate Valves  
Installation of Distribution Lines  
Pavement Demolition and Restoration  
Source of Fund : 20% Development Fund  
Approved Budget  
For the Contract : **Php500,000.00** (FIVE HUNDRED THOUSAND PESOS)  
Contract Duration : 75 c.d

---

Name of Project : **(INF-POMP-015-2019) CONSTRUCTION OF WATER  
SYSTEM PHASE III @ POBLACION II**  
Location : Brgy. Poblacion II, Calatagan, Batangas  
Brief Description : Installation of Distribution Lines  
Pavement Demolition and Restoration  
Source of Fund : 20% Development Fund  
Approved Budget  
For the Contract : **Php500,000.00** (FIVE HUNDRED THOUSAND PESOS)  
Contract Duration : 75 c.d

---

Name of Project : **(INF-POMP-016-2019) CONSTRUCTION OF WATER  
SYSTEM PHASE II @ ENCARNACION**  
Location : Brgy. Encarnacion, Calatagan, Batangas  
Brief Description : Installation of Distribution Lines  
Pavement Demolition and Restoration  
Source of Fund : 20% Development Fund  
Approved Budget  
For the Contract : **Php1,000,000.00** (ONE MILLION PESOS)  
Contract Duration : 75 c.d

---

Name of Project : **(INF-POMP-017-2019) CONSTRUCTION OF MULTI-  
PURPOSE HALL PHASE VI @ REAL**  
Location : Brgy. Real, Calatagan, Batangas  
Brief Description : Masonry Works; tileworks; ceiling; doors and Windows; Electrical  
and Painting Works; Fabrication/Installation of Basketball Ring  
and Stand; Installation of Indoor Basketball Scoreboard;  
Steelworks.

Source of Fund : 20% Development Fund  
Approved Budget  
For the Contract : **Php1,000,000.00** (ONE MILLION PESOS)  
Contract Duration : 75 c.d

---

Name of Project : **(INF-POMP-018-2019) CONSTRUCTION OF MULTI-PURPOSE HALL PHASE II @ BIGA**  
Location : Brgy. Biga, Calatagan, Batangas  
Brief Description : Concreting Works V=9.03 cum.m.  
Masonry Works  
Rebarworks  
Roofing Works  
Source of Fund : 20% Development Fund  
Approved Budget  
For the Contract : **Php1,000,000.00** (ONE MILLION PESOS)  
Contract Duration : 90 c.d

---

Name of Project : **(INF-POMP-019-2019) CONSTRUCTION OF MULTI-PURPOSE HALL/STAGE @ STA. ANA**  
Location : Brgy. Sta. Ana, Calatagan, Batangas  
Brief Description : Concreting of Works V=31.15 cu.m.  
Masonry works (Walls/Septic Tank)  
Rebarworks/Backfilling Works/ Plumbing Works  
Roofing works; Electrical Works; Carpentry Works(Ceiling/Doors and Windows); Painting Works; Installation of Airconditioning Unit (2 units Split Type)  
Source of Fund : General Fund Supplemental Budget No. 01-2019  
Approved Budget  
For the Contract : **Php2,000,000.00** (TWO MILLION PESOS)  
Contract Duration : 75 c.d

---

Name of Project : **(INF-POMP-020-2019) CONSTRUCTION OF MULTI-PURPOSE HALL PHASE III @ GULOD**  
Location : Brgy. Gulod, Calatagan, Batangas  
Brief Description : Concreting Works V=45.36 cu.m.  
Masonry Works  
Rebarworks  
Roofing Works  
Source of Fund : General Fund Supplemental Budget No. 01-2019  
Approved Budget  
For the Contract : **Php1,000,000.00** (ONE MILLION PESOS)  
Contract Duration : 75 c.d

---

Name of Project : **(INF-POMP-021-2019) CONSTRUCTION OF MULTI-PURPOSE HALL PHASE III @ TALISAY**  
Location : Brgy. Talisay, Calatagan, Batangas  
Brief Description : Concreting Works and Masonry Works  
Tileworks; Carpentry Works (Ceiling)

Plumbing Works; Painting Works  
Installation of Two Units 2 HP Non-Inverter Type ACU  
Source of Fund : General Fund Supplemental Budget No. 01-2019  
Approved Budget  
For the Contract : **Php500,000.00** (FIVE HUNDRED THOUSAND PESOS)  
Contract Duration : 60 c.d

---

Name of Project : **(INF-POMP-022-2019) CONSTRUCTION OF MULTI-PURPOSE HALL PHASE III @ BUCAL**  
Location : Brgy. Gulod, Calatagan, Batangas  
Brief Description : Concreting Works (Column V=5.5 cu.m)  
Concreting of Pavement V= 90.00 cu.m/Area = 600 sq.m  
Source of Fund : General Fund Supplemental Budget No. 01-2019  
Approved Budget  
For the Contract : **Php1,000,000.00** (ONE MILLION PESOS)  
Contract Duration : 75 c.d

---

Name of Project : **(INF-POMP-023-2019) REHABILITATION OF COVERED CANAL ALONG H. CUETO ST. , POBLACION IV**  
Location : Brgy. Poblacion IV, Calatagan, Batangas  
Brief Description : Installation of 192 pcs. RCCP # 36  
Concreting of Sidewalk/Curbs and gutter V=44.10  
Masonry Works; Construction of Manhole Cover  
Source of Fund : 20% Development Fund  
Approved Budget  
For the Contract : **Php2,000,000.00** (TWO MILLION PESOS)  
Contract Duration : 90 c.d

---

Name of Project : **(INF-POMP-024-2019) INSTALLATION OF CULVERT AND CONSTRUCTION OF RETAINING WALL AT SITIO PAANG SALWAL @ BIGA**  
Location : Brgy. Biga, Calatagan, Batangas  
Brief Description : Installation of 5 pcs. RCCP #72  
Backfilling  
Retaining Wall V= 96.00 cu.m  
Concreting Works V= 23 cu.m  
Source of Fund : General Fund Supplemental Budget No. 01-2019  
Approved Budget  
For the Contract : **Php1,000,000.00** (ONE MILLION PESOS)  
Contract Duration : 75 c.d

---

Name of Project : **(INF-POMP-025-2019) CONSTRUCTION OF SLOPE PROTECTION WALL AT SITIOS LIPATAN AND BIGAA @ LUCSUHIN**  
Location : Brgy. Lucsuhin, Calatagan, Batangas  
Brief Description : Retaining Wall V= 330 cu.m  
Concreting Works V= 46 cu.m  
Source of Fund : 20% Development Fund /MDRRMF  
Approved Budget  
For the Contract : **Php2,000,000.00** (TWO MILLION PESOS)  
Contract Duration : 150 c.d

---

Name of Project : **(INF-POMP-026-2019) CONSTRUCTION OF OPEN CANAL @ BAGONG SILANG**  
Location : Brgy. Bagong-Silang, Calatagan, Batangas  
Brief Description : Rebarworks  
Masonry Works A=224.00 sq.m  
Concreting Works V=22.56 cu.m  
Steel Works  
Source of Fund : General Fund Supplemental Budget No. 01-2019  
Approved Budget  
For the Contract : **Php800,000.00 (EIGHT HUNDRED THOUSAND PESOS)**  
Contract Duration : 60 c.d

---

Name of Project : **(INF-POMP-027-2019) CONSTRUCTION OF OPEN-LINE CANAL @ BUCAL**  
Location : Brgy. Bucal, Calatagan, Batangas  
Brief Description : Retaining Wall V=81.60 cu.m  
Concreting Works V= 6.17 cu.m.  
Source of Fund : General Fund Supplemental Budget No. 01-2019  
Approved Budget  
For the Contract : **Php400,000.00 (FOUR HUNDRED THOUSAND PESOS)**  
Contract Duration : 60 c.d

---

Name of Project : **(INF-POMP-028-2019) INSTALLATION OF CULVERT AT APACIBLE ST. @ POBLACION II**  
Location : Brgy. Poblacion II, Calatagan, Batangas  
Brief Description : Installation of 44 pcs. RCCP #36  
Sidewalk/ Curbs and Gutter V= 16.45 cu.m  
Masonry Works  
Construction of Manhole Cover  
Source of Fund : General Fund Supplemental Budget No. 01-2019  
Approved Budget  
For the Contract : **Php600,000.00 (SIX HUNDRED THOUSAND PESOS)**  
Contract Duration : 60 c.d

---

Name of Project : **(INF-POMP-029-2019) REHABILITATION OF FOOT BRIDGE @ BIGA**  
Location : Brgy. Biga, Calatagan, Batangas  
Brief Description : Concreting and Masonry Works  
Steel Works  
Source of Fund : General Fund Supplemental Budget No. 01-2019  
Approved Budget  
For the Contract : **Php500,000.00 (FIVE HUNDRED THOUSAND PESOS)**  
Contract Duration : 60 c.d

---



Name of Project : **(INF-POMP-030-2019) CONSTRUCTION OF  
BREAKWATER AT FISHING BOAT DOCKING AREA @  
HUKAY**

Location : Brgy. Hukay, Calatagan, Batangas

Brief Description : Retaining Wall V=101.10 cu.m.  
Concreting of Pavement L=23.00m/ W=16.00m/T=0.15m  
105. Subgrade Preparation A=391 sqm  
201. Aggregate Base Coarse V= 36.80 cu.m compacted  
volume/V=44.16 cu.m. loose volume  
311.Portland Cement Concrete Pavement V=55.20cu.m;  
Area=368 sq.m

Source of Fund : General Fund Supplemental Budget No. 01-2019

Approved Budget  
For the Contract : **Php1,000,000.00** (ONE MILLION PESOS)

Contract Duration : 75 c.d

---

Name of Project : **(INF-POMP-031-2019) CONSTRUCTION OF PERIMENTER  
FENCE OF NCDC BUILDING @ GULOD**

Location : Brgy. Gulod, Calatagan, Batangas

Brief Description : Rebarworks  
Masonry Works A= 104.00 sq.m  
Concreting Works V= 27.00 cu.m  
Steel Works  
Fabrication and Installation of gate; 2 units  
Electrical Works

Source of Fund : General Fund Supplemental Budget No. 01-2019

Approved Budget  
For the Contract : **Php800,000.00** (EIGHT HUNDRED THOUSAND PESOS)

Contract Duration : 75 c.d

---

Name of Project : **(INF-POMP-032-2019) CONSTRUCTION OF PERIMENTER  
FENCE INCLUDING LAND IMPROVEMENT AT THE  
MUNICIPAL HALL COMPOUND**

Location : Municipal Compound, Calatagan, Batangas

Brief Description : Concreting Works V= 5.30 cu.m  
Masonry Works A= 270.00 sq.m  
Steel Gate A= 35.28 sq.m  
Fence CHB A= 144.00 sq.m.  
Fence-Grills A= 45 sq.m  
Tiles Outdoor A= 140.00 sq.m  
Electrical Works

Source of Fund : General Fund Supplemental Budget No. 01-2019

Approved Budget  
For the Contract : **Php2,000,000.00** (TWO MILLION PESOS)

Contract Duration : 120 c.d

---

Name of Project : **(INF-POMP-033-2019) CONSTRUCTION OF CLASSROOM BUILDING @ CALAMBUYAN ELEM. SCH. STA. ANA**

Location : Brgy. Sta. Ana, Calatagan, Batangas

Brief Description : Concreting Works V= 10.92 cu.m  
Masonry Works A  
Rebarworks  
Plumbing works  
Roofing Works  
Electrical Works  
Doors and Windows  
Ceiling Works  
Painting works

Source of Fund : LSB (Special Education Fund)

Approved Budget For the Contract : **Php750,000.00** (SEVEN HUNDRED FIFTY THOUSAND PESOS)

Contract Duration : 60 c.d

---

Name of Project : **(INF-POMP-034-2019) CONSTRUCTION OF PERIMETER FENCE @ SANTIAGO ZOBEL ELEM. SCHOOL @ BALITOC**

Location : Brgy. Balitoc, Calatagan, Batangas

Brief Description : Rebarworks  
Masonry Works A=187.20 sq.m  
Concreting Works V= 16.40 cu.m

Source of Fund : LSB (Special Education Fund)

Approved Budget For the Contract : **Php600,000.00** (SIX HUNDRED THOUSAND PESOS)

Contract Duration : 60 c.d

---

Name of Project : **(INF-POMP-035-2019) CONSTRUCTION OF PERIMETER FENCE @ CARRETONAN ELEM. SCHOOL @**

Location : Brgy. Carretonan, Calatagan, Batangas

Brief Description : Concreting Works V= 18.40 cu.m  
Steelworks  
Rebarworks  
Masonry Works  
Fabrication and Installation of Gate

Source of Fund : LSB (Special Education Fund)

Approved Budget For the Contract : **Php850,000.00** (EIGHT HUNDRED FIFTY THOUSAND PESOS)

Contract Duration : 75 c.d

---

Name of Project : **(INF-POMP-036-2019) CONSTRUCTION OF PERIMETER FENCE @ SENIOR HIGH SCHOOL IN CALATAGAN**  
 Location : Calatagan, Batangas  
 Brief Description : Rebarworks  
 Masonry Works A= 260.00 sq.m  
 Concreting Works V=23.87 cum.m  
 Source of Fund : LSB (Special Education Fund)  
 Approved Budget For the Contract : **Php800,000.00 (EIGHT HUNDRED THOUSAND PESOS)**  
 Contract Duration : 75 c.d

---

Name of Project : **(INF-POMP-037-2019) INSTALLATION OF SOLAR STREET LAMP @ SAMBUNGAN**  
 Location : Sitios Santiago and Manggahan, Brgy. Sambungan, Calatagan, Batangas  
 Brief Description : Concreting and Masonry Works V= 8.88 cu.m  
 Installation of 20 units 60W Solar Lamp  
 Source of Fund : General Fund Supplemental Budget No. 01-2019  
 Approved Budget For the Contract : **Php1,000,000.00 (ONE MILLION PESOS)**  
 Contract Duration : 90 c.d

---

Prospective bidders should have experience in understanding a similar project within the last two (2) years, with an amount of at least 50% of the proposed project for bidding. The Eligibility Check/Screening as well as the Preliminary Examination of Bids shall use the non-discretionary “pass/fail” criteria. Post-qualification of the lowest calculated bid shall be conducted.

All particulars relative to Eligibility Statement and Screening, Bid Security, Performance Security, Pre-Bid Conference(s), Evaluation of Bids, Post-Qualification and Awards of Contract shall be governed by the pertinent provisions of R.A 9184 and its Implementing Rules and Regulations (IRR).

The complete schedule of activities is listed, as follows:

Activities	Schedule
1. Advertisement and Posting to Phil-GEPS/LGU-Website/Newspaper/r conspicuous places	February 2-18, 2019
2. Pre-bid Conference ( <i>Mandatory for ABC &gt;2M</i> )	February 15, 2019 10:00 A.M
3. Submission of Letter of Intent/ Eligibility Check/ Issuance of Bid Documents	February 6-15, 2019
4. Receipt /Opening of Bids	<b>March 1, 2019 10:00 A.M/ 2:00 PM</b>
5. Bid-Evaluation	March 4, 2019
6. Post-Qualification	March 6, 2019
7. Issuance of Notice of Award	March 8, 2019
8. Signing of Contract Agreement	March 11, 2019
9. Issuance of Notice to Proceed	March 14, 2019

Bid Documents will be available only to eligible bidders upon payment of non-refundable amount to the Treasurer's Office

The cost of bidding documents based on the following standard rates:

<b>Approved Budget for the Contract (ABC)</b>	<b>Cost of Bidding Documents (In Philippine Peso)</b>
500,000.00 and below	500.00
More than 500,000.00 up to 1Million	1,000.00
More than 1Million up to 5 Million	5,000.00
More than 5 Million up to 10 Million	10,000.00
More than 10 Million up to 50 Million	25,000.00

The Municipal Government of Calatagan assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of the bid.

Approved by:

  
**RONALDO A. TORRES**  
BAC Chairman

Date: February 4, 2019