



Republic of the Philippines
Province of Batangas
Municipality of Calatagan



BIDS AND AWARDS COMMITTEE

Tel.No./Fax No. 09172010917/ (043)213-3001

Standard Form Number : SF-INF-35
Revised on: July 28, 2004

June 30, 2020

**INVITATION TO APPLY FOR ELIGIBILITY AND TO BID
(INFRASTRUCTURE PROJECTS)**

The Municipal Government of Calatagan, Batangas, through its bids and Awards Committee (BAC), invites contractors registered with and classified by the Philippine Contractors Accreditation Board (PCAB) to apply for eligibility and if found eligible to bid for the hereunder project:

Name of Project : **(INF-POMP-001-2020) CONSTRUCTION OF MULTI-PURPOSE HALL @ BRBY. HUKAY**
Location : Brgy. Hukay, Calatagan, Batangas
Brief Description : Supply of Labor and Materials
Concreting Works V=6.19 cu.m
Masonry Works, Rebarworks, Roofing Works, Doors and Windows, Electrical Works
Source of Fund : 20% Development Fund
Approved Budget
For the Contract : **Php1,000,000.00 (ONE MILLION PESOS)**
Contract Duration : 75 c.d

Name of Project : **(INF-POMP-002-2020) REHABILITATION OF LIVELIHOOD CENTER AT PUBLIC MARKET**
Location : Brgy. Brgy. Poblacion IV, Calatagan, Batangas
Brief Description : Supply of Labor and Materials
Rebar Works
Masonry Works A=100.80 sq.m
Concreting Works V= 20.47 cu.m
Electrical Works, Roofing Works
Perimeter Fence L=33.00m (rebarworks, masonry works, concreting works, steelworks)
Sidewalk (rebarworks, masonry works, concreting works, gravel bedding)
Source of Fund : Continuing Appropriation-GAD
Approved Budget
For the Contract : **Php1,750,000.00 (ONE MILLION SEVEN HUNDRED FIFTY THOUSAND PESOS)**
Contract Duration : 75 c.d

Name of Project : **(INF-POMP-003-2020) CONSTRUCTION OF RETAINING WALL WITH CANAL AT THE PROPOSED SAMBUNGAN NATIONAL H.S**

Location : Brgy. Sambungan, Calatagan, Batangas

Brief Description : Supply of Labor and Materials
Retaining Wall V=432.48 cu.m
Culvert Installation 80pcs RCCP # 36/RCCP #42
Concreting Works V=103.43 cu.m

Source of Fund : SEF-Continuing Appropriations

Approved Budget For the Contract : **Php3,745,317.40** (THREE MILLION SEVEN HUNDRED FORTY-FIVE THOUSAND THREE HUNDRED SEVENTEEN PESOS & 40 CTVS.)

Contract Duration : 120 c.d

Name of Project : **(INF-POMP-004-2020) CONSTRUCTION OF OF LINE CANAL AT LUCSUHIN**

Location : Brgy. Lucsuhin, Calatagan, Batangas

Brief Description : Supply of Labor and Materials
Culvert Installation 83 pcs. RCCP #36
Sidewalk/Curbs and Gutter V=29.50 cu.m.
Masonry Works, Manhole Cover

Source of Fund : MDRRMF

Approved Budget For the Contract : **Php1,000,000.00** (ONE MILLION PESOS)

Contract Duration : 75 c.d

Name of Project : **(INF-POMP-005-2020) CONSTRUCTION OF CANAL AT STA. ANA**

Location : Brgy. Sta. Ana, Calatagan, Batangas

Brief Description : Supply of Labor and Materials
Backfilling Works
Culvert Installation 48 pcs. RCCP#24
Concreting Works V=10.80 cu.m
Masonry Works
Manhole Cover

Source of Fund : MDRRMF

Approved Budget For the Contract : **Php500,000.00** (FIVE HUNDRED THOUSAND PESOS)

Contract Duration : 60 c.d

Name of Project : **(INF-POMP-006-2020) CONCRETING OF BARANGAY ROAD @ LUYA**

Location : Brgy. Luya, Calatagan, Batangas

Brief Description : Supply of Labor and Materials
L=156.00m; W=4.00m; T=0.20m
105 Subgrade Preparation

- 201 Aggregate Base Coarse V=93.60cu.m, compacted volume/
V=112.32 cu.m loose volume
- 311 Portland Cement Concrete Pavement V124.80 cu.m
/A=624.00sq.m

Source of Fund : 20% Development Fund
Approved Budget For the Contract : **Php850,000.00** (EIGHT HUNDRED FIFTY THOUSAND PESOS)
Contract Duration : 75 c.d

Name of Project : **(INF-POMP-007-2020) CONSTRUCTION OF MULTI-PURPOSE HALL PHASE IV AT BIGA**
Location : Brgy. Biga, Calatagan, Batangas
Brief Description : Supply of Labor and Materials
Roofing Works
Electrical Works
Painting Works
Source of Fund : 20% Development Fund
Approved Budget For the Contract : **Php1,000,000.00** (ONE MILLION PESOS)
Contract Duration : 75 c.d

Name of Project : **(INF-POMP-008-2020) CONSTRUCTION OF MULTI-PURPOSE HALL PHASE III AT TALISAY**
Location : Brgy. Talisay, Calatagan, Batangas
Brief Description : Supply of Labor and Materials
Masonry Works
Concreting Works V=5.21 cu.m
Doors and Windows
Roofing Works
Plumbing Works
Source of Fund : 20% Development Fund
Approved Budget For the Contract : **Php1,000,000.00** (ONE MILLION PESOS)
Contract Duration : 75 c.d

Name of Project : **(INF-POMP-009-2020) CONSTRUCTION OF MULTI-PURPOSE HALL PHASE IV AT GULOD**
Location : Brgy. Gulod, Calatagan, Batangas
Brief Description : Supply of Labor and Materials
Concreting Works V= 2.00 cu.m
Masonry Works (Wall/Septic Tank)
Roofing Works
Doors and Windows
Plumbing Works
Electrical Works
Tileworks
Ceiling Works

page 4 (ITB-Infra.)

Source of Fund : 20% Development Fund
Approved Budget
For the Contract : **Php1,000,000.00** (ONE MILLION PESOS.)
Contract Duration : 75 c.d

Name of Project : **(INF-POMP-010-2020) CONSTRUCTION OF WATER SYSTEM AT ENCARNACION**
Location : Brgy. Encarnacion, Calatagan, Batangas
Brief Description : Supply of Labor and Materials
Transmission and Distribution of Line
Valves and Hydrant (3 units gate valve 20mm)
Service Connection (30 sets new service connection)
Pavement Demolition and Restoration
Source of Fund : 20% Development Fund
Approved Budget
For the Contract : **Php1,000,000.00** (ONE MILLION PESOS)
Contract Duration : 60 c.d

Name of Project : **(INF-POMP-011-2020) CONSTRUCTION OF MULTI-PURPOSE HALL (PHASE IV) @ BUCAL**
Location : Brgy. Bucal, Calatagan, Batangas
Brief Description : Supply of Labor and Materials for Roofing Works
(See attached POW)
Source of Fund : 20% Development Fund
Approved Budget
For the Contract : **Php1,400,000.00** (ONE MILLION FOUR HUNDRED THOUSAND PESOS)
Contract Duration : 75 c.d

Name of Project : **(INF-POMP-012-2020) CONSTRUCTION OF MULTI-PURPOSE HALL PHASE V @ SAMBUNGAN**
Location : Brgy. Sambungan, Calatagan, Batangas
Brief Description : Construction of Slope Protection Wall V=5.50 cu.m
Concreting Pavement L=33.60 m/ W=22.40/ T=0.15m
Source of Fund : 20% Development Fund
Approved Budget
For the Contract : **Php1,700,000.00** (ONE MILLION SEVEN HUNDRED THOUSAND PESOS)
Contract Duration : 75 c.d

Prospective bidders should have experience in understanding a similar project within the last two (2) years, with an amount of at least 50% of the proposed project for bidding. The Eligibility Check/Screening as well as the Preliminary Examination of Bids shall use the non-discretionary "pass/fail" criteria. Post-qualification of the lowest calculated bid shall be conducted.

All particulars relative to Eligibility Statement and Screening, Bid Security, Performance Security, Pre-Bid Conference(s), Evaluation of Bids, Post-Qualification and Awards of Contract shall be governed by the pertinent provisions of R.A 9184 and its Implementing Rules and Regulations (IRR).

The complete schedule of activities is listed, as follows:

Activities	Schedule
1. Advertisement and Posting to Phil-GEPS/LGU-Website/Newspaper conspicuous places	June 30, 2020-July 7, 2020
2. Pre-bid Conference (Mandatory for ABC >2M)	July 3, 2020 10:00 A.M
3. Submission of Letter of Intent/ Eligibility Check/ Issuance of Bid Documents	July 8-10, 2020
4. Receipt /Opening of Bids	July 16, 2020 10:00 A.M/ 2:00 PM
5. Bid-Evaluation	July 17, 2020
6. Post-Qualification	July 20, 2020
7. Issuance of Notice of Award	July 21, 2020
8. Signing of Contract Agreement	July 23, 2020
9. Issuance of Notice to Proceed	July 24, 2020

Bid Documents will be available only to eligible bidders upon payment of non-refundable amount to the Treasurer's Office

The cost of bidding documents based on the following standard rates:

Approved Budget for the Contract (ABC)	Cost of Bidding Documents (In Philippine Peso)
500,000.00 and below	500.00
More than 500,000.00 up to 1Million	1,000.00
More than 1Million up to 5 Million	5,000.00

The Municipal Government of Calatagan assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of the bid.

Approved by:

RONALDO A. TORRES
BAC Chairman

Date: 6/30/20